	Article 1. Definitions
	Article 2. Wage Rates and Other Laws Governing Construction
	2.1 Environmental Regulations.  Contractor shall conduct activities in compliance with Applicable Law, including regulations and other requirements of the Contract relating to the environment and its protection at all times. Unless otherwise specifica...
	2.2 Wage Rates.  Contractor shall comply with Applicable Law regarding prevailing wages on public works project (“Prevailing Wage Law”). Contractor shall not pay less than the wage scale of the various classes of labor as shown on the prevailing wage ...
	2.2.1 Notification to Workers.  Contractor shall post the prevailing wage schedule in a place conspicuous to all workers on the Project Site. When requested by Owner, Contractor shall furnish evidence of compliance with the Texas Prevailing Wage Law a...
	2.2.1.1 Pursuant to Tex. Gov’t Code § 2258.024, Contractor shall keep on Site, true and accurate records showing the name and occupation of each worker employed by the Contractor or Subcontractors and the actual per diem wages paid to each worker. The...

	2.2.2 Penalty for Violation.  Contractor, and any Subcontractor, will pay to the State a penalty of sixty dollars ($60), or such greater amount if required by Applicable Law, for each worker employed for each day, or portion thereof, that the worker i...
	2.2.3 Complaints of Violations.
	2.2.3.1 Owner’s Determination of Good Cause.  Upon receipt of information concerning a violation, Owner will conduct an investigation in accordance with Tex. Gov’t Code, Chapter 2258 and make an initial determination as to whether good cause exists th...
	2.2.3.2 No Extension of Time.  If Owner’s determination proves valid that good cause existed to believe a violation had occurred, Contractor is not entitled to an extension of time for any delay arising directly or indirectly from the arbitration proc...
	2.2.3.3 Cooperation with Owner’s Investigation.  Contractor shall cooperate with Owner during any investigations hereunder. Such cooperation shall include, but not necessarily be limited to, timely providing the information and/or documentation reques...
	2.2.3.4 Notification to Owner.  In the event Contractor or Subcontractor elect to appeal an initial determination made pursuant to Article 2, the Contractor and/or Subcontractor, as applicable, shall deliver notice thereof to Owner.
	2.2.3.5 Arbitration Required if Violation not Resolved.  After Texas Tech makes its initial determination, the affected Contractor or Subcontractor and worker have fourteen (14) days in which to resolve the issue of whether a violation occurred, inclu...
	2.2.3.6 Arbitration Award.  If an arbitrator determines that a violation has occurred, the arbitrator shall assess and award against the Contractor or Subcontractor the amount of penalty as provided in Article 2 thereof and the amount owed the worker....
	2.2.3.7 Prevailing Wage Retainage.  Money retained pursuant to Article 2 shall be used to pay the claimant or claimants the difference between the amount the worker received in wages for labor on the Project at the rate paid by the Contractor or Subco...


	2.3 Choice of Law; Venue for Suits.  The Contract Documents shall be governed by and construed in accordance with Applicable Law and without regard to its conflict of laws principles. Provided the dispute resolution requirements of Article 15 of the U...
	2.4 Licensing of Trades.  Contractor shall comply with all applicable provisions of Applicable Law related to license requirements for skilled tradesmen, contractors, suppliers and or laborers, as necessary to accomplish the Work. In the event Contrac...
	2.5 Royalties, Patents, and Copyrights.  Contractor shall pay all royalties and license fees, defend suits or claims for infringement of copyrights and patent rights, and shall hold Owner harmless from loss on account thereof, but shall not be respons...
	2.6 State Sales and Use Taxes.  Owner qualifies for exemption from certain State and local sales and use taxes pursuant to the provisions of Tex. Tax Code, Chapter 151. Upon request from Contractor, Owner shall furnish evidence of tax-exempt status. C...
	2.7 Compliance with Laws.  In the execution of the Contract Documents and the Work, the Contractor shall comply with all Applicable Law, including but not limited to, laws governing labor, equal employment opportunity, safety, environmental protection...
	2.7.1 The Contractor shall cooperate with city or other governmental officials at all times where their jurisdiction applies. The Contractor shall make application, pay all fees, and provide supporting documentation necessary to secure permits, which ...


	Article 3. General Responsibilities of Owner and Contractor
	3.1 Owner’s General Responsibilities.  Owner is the entity identified as such in the Contract and referred to throughout the Contract Documents as if singular in number.
	3.1.1 Preconstruction Conference.  Prior to, or concurrent with, the issuance of Notice to Proceed with construction, a conference will be convened for attendance by Owner, Contractor, A/E and appropriate Subcontractors. The purpose of the conference ...
	3.1.2 Owner’s Designated Representative.  ODR has the express authority to act and bind Owner to the extent and for the purposes described in the Agreement and these Uniform General and Supplementary Conditions, including responsibilities for general ...
	3.1.2.1 Unless otherwise specifically defined elsewhere in the Contract Documents, ODR is the single point of contact between Owner and Contractor. Notice to ODR, unless otherwise noted, constitutes notice to Owner under the Contract.
	3.1.2.2 All directives on behalf of Owner will be conveyed to Contractor and A/E by ODR in writing.
	3.1.2.3 Owner will furnish or cause to be furnished, free of charge, the number of complete sets of the Drawings, Specifications, and addenda as provided in the Supplementary General Conditions or Special Conditions.

	3.1.3 Owner Supplied Materials and Information.
	3.1.3.1 Owner will furnish to Contractor those surveys describing the physical characteristics, legal description, limitations of the Site, Site utility locations, and other information used in the preparation of the Contract Documents.
	3.1.3.2 Owner will provide information, equipment, or services under Owner’s control to Contractor with reasonable promptness.

	3.1.4 Availability of Lands.  Owner will furnish, as indicated in the Contract, all required rights to use the lands upon which the Work occurs. This includes rights-of-way and easements for access and such other lands that are designated for use by C...
	3.1.5 Limitation on Owner’s Duties.
	3.1.5.1 Owner will not supervise, direct, control or have authority over or be responsible for Contractor’s means, methods, technologies, sequences or procedures of construction or the safety precautions and programs incident thereto. Owner is not res...
	3.1.5.2 Owner will not take any action in contravention of a design decision made by A/E in preparation of the Contract Documents when such actions are in conflict with statutes under which A/E is licensed for the protection of the public health and s...



	Article 4. Historically Underutilized Business (HUB) Subcontracting Plan
	4.1 General Description.  The purpose of the Historically Underutilized Business (HUB) program is to promote equal business opportunities for economically disadvantaged persons (as defined by Tex. Gov’t Code, Chapter 2161) to contract with the State o...
	4.1.1 State agencies are required by statute to make a good faith effort to assist HUBs in participating in contract awards issued by the State. 34 T.A.C. § 20.13(b) outlines the State’s policy to encourage the utilization of HUBs in State contracting...
	4.1.2 A Contractor who contracts with the State in an amount of $100,000 or greater is required to make a good faith effort to award subcontracts to HUBs in accordance with 34 T.A.C. § 20.14(a)(2)(A) by submitting a HUB subcontracting plan within twen...

	4.2 Compliance with Approved HUB Subcontracting Plan.  Contractor, having been awarded this Contract in part by complying with the HUB program statute and rules, hereby covenants to continue to comply with the HUB program as follows:
	4.2.1 Prior to adding or substituting a Subcontractor, promptly notify Owner in the event a change is required for any reason to the accepted HUB subcontracting plan.
	4.2.2 Conduct the good-faith effort activities required and provide Owner with necessary documentation to justify approval of a change to the approved HUB subcontracting plan.
	4.2.3 Cooperate in the execution of a Change Order or such other approval of the change in the HUB subcontracting plans as Contractor and Owner may agree to.
	4.2.4 Maintain and make available to Owner upon request business records documenting compliance with the accepted HUB subcontracting plan.
	4.2.5 Upon receipt of payment for performance of Work, submit to Owner a compliance report, in the format required by Owner that demonstrates Contractor’s performance of the HUB subcontracting plan.
	4.2.5.1 Progress Assessment Report (PAR): monthly compliance reports to Owner (contracting agency), verifying their compliance with the HUB subcontracting plan, including the use/expenditures they have made to Subcontractors. (The PAR is available at:...

	4.2.6 Promptly and accurately explain and provide supplemental information to Owner to assist in Owner’s investigation of Contractor’s good-faith effort to fulfill the HUB subcontracting plan and the requirements under 34 T.A.C. § 20.14(a)(1).

	4.3 Failure to Demonstrate Good-Faith Effort.  Upon a determination by Owner that Contractor has failed to demonstrate a good-faith effort to fulfill the HUB subcontracting plan or any Contract covenant detailed above, Owner may, in addition to all ot...

	Article 5. Bonds and Insurance
	5.1 Construction Bonds.  Contractor is required to tender to Owner, prior to commencing the Work, performance, and payment bonds, as required by Tex. Gov’t Code, Chapter 2253. On Construction Manager-at-Risk and Design-Build Projects the Owner shall r...
	5.2 Insurance Requirements.  Contractor shall carry insurance in the types and amounts indicated in this Article for the duration of the Contract. The insurance shall be evidenced by delivery to Owner of certificates of insurance executed by the insur...
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	Article 6. Construction Documents, Coordination Documents, and Record Documents
	6.1 Drawings and Specifications.
	6.2 Requirements for Record Documents.  Contractor shall:

	Article 7. Construction Safety
	7.1 General.  It is the duty and responsibility of Contractor and all of its Subcontractors to be familiar with, enforce and comply with all requirements of Public Law No. 91-596, 29 U.S.C. § 651 et. seq., the Occupational Safety and Health Act of 197...

	Article 8. Quality Control
	8.1 Materials & Workmanship.  Contractor shall execute Work in a good and workmanlike matter in accordance with the Contract Documents. Contractor shall develop and provide a quality control plan specific to this Project and acceptable to Owner. Where...
	8.1.1 Texas Tech reserves the right to observe, at their sources or on the Project Site or any off-site storage location, all materials, supplies or services not manufactured or performed within the Contractor’s on-site facility. Such observation shal...
	8.1.2 Materials Procurement.  The Contractor shall order and schedule delivery of materials expeditiously to avoid delays in construction and maintain the Baseline Schedule for project delivery. If an item is found to be unavailable, Contractor shall ...
	8.1.3 Manufacturer’s Instruction.  All manufacturer's articles, materials and equipment shall be applied, installed, connected, erected, secured, used, cleaned, and put in operation as recommended, instructed, directed or specified by the manufacturer...
	8.1.4 Materials Storage.  The Contractor will be allowed space on the grounds for the storage of materials, but the Contractor shall provide all necessary enclosures, doors and locks, and shall be solely responsible for the safekeeping of all material...
	8.1.5 Building Codes and Standards.  Design, materials, and construction shall conform with applicable requirements of the most current adopted editions by the local municipality (unless noted otherwise) and the State Energy Conservation Office (SECO).
	8.1.6 In instances of conflict between the building codes and standards mentioned above, the Code or Standard having the more stringent requirement(s) shall govern over the other codes and/or standards. All standards derived from conformance with the ...
	8.1.7 Contractor Quality Control. Contractor is responsible for the quality of the Work as set forth in the Contract Documents.

	8.2 Testing.
	8.2.1 Owner is responsible for coordinating and paying for routine and special tests required to confirm compliance with quality and performance requirements, except as stated below or otherwise required by the Contract Documents. Contractor shall pro...


	Article 9. Construction Schedules
	9.1 Contract Time. The Contract Time is the time between the dates indicated in the Notice to Proceed for commencement of the Work and for achieving Substantial Completion. The Contract Time can be modified only by Change Order. Failure to achieve Sub...

	Article 10. Payments
	10.1 Schedule of Values.  Contractor shall submit to Owner and A/E for acceptance a Schedule of Values accurately itemizing material and labor for the various classifications of the Work based on the organization of the specification sections and of s...
	10.1.1 No progress payments will be made prior to receipt and acceptance of the Schedule of Values, provided in such detail as required by Owner, and submitted not less than twenty-one (21) days prior to the first request for payment. The Schedule of ...
	10.1.1.1 Owner requires that the Work items be inclusive of the cost of the Work items only. Any contract markups for overhead and profit, general conditions, etc., shall be contained within separate line items for those specific purposes which shall ...

	10.1.2 Contractor shall retain a copy of all worksheets used in preparation of its bid or proposal, supported by a notarized statement that the worksheets are true and complete copies of the documents used to prepare the bid or proposal. Make the work...
	10.1.3 The Contractor shall not change the Schedule of Values or breakdown of the Contract Price once the Schedule of Values has been approved. Changes can only be made with written approval from the Owner.
	10.1.4 All expended contingencies and allowances will be tracked on the Schedule of Values and in e-Builder.


	Article 11. Changes
	11.1 Change Orders.  A Change Order issued after execution of the Contract is a written order to Contractor, signed by ODR, Contractor, with A/E review, authorizing a change in the Work for an adjustment to the Contract Sum or the Contract Time. The C...

	Article 12. Project Completion and Acceptance
	12.1 Closing Inspections.

	Article 13. Warranty and Guarantee
	13.1 Contractor’s General Warranty and Guarantee.  Contractor warrants to Owner that all Work is executed in accordance with the Contract, complete in all parts and in accordance with approved practices and customs, and of the required finish and work...

	Article 14. Suspension and Termination
	14.1 Suspension of Work for Cause.  Owner may, at any time without prior notice, suspend all or any part of the Work, if after reasonable observation and/or investigation, Owner determines it is necessary to do so to prevent or correct any condition o...

	Article 15. Dispute Resolution
	15.1 Except to the extent Texas Civil Practices and Remedies Code (TCPRC) Chapter 114 applies to this Contract, NEITHER THE EXECUTION OF THE CONTRACT, ANYTHING IN THESE UNIFORM GENERAL CONDITIONS AND SUPPLEMENTARY GENERAL CONDITIONS, NOR ANY CONDUCT O...

	Article 16. Miscellaneous
	16.1 Supplementary General and Special Conditions.  When the Work contemplated by Owner is of such a character that the foregoing Uniform General Conditions and Supplementary General Conditions of the Contract cannot adequately cover necessary and add...


